

**CITY OF CRYSTAL, MINNESOTA
ADVERTISEMENT FOR BIDS**

SANITARY SEWER AND STORM SEWER CIPP LINING

CITY PROJECT NO. 2019-01

Notice is hereby given that sealed bids will be received by the City Engineer until 2:00 P.M. LOCAL TIME ON TUESDAY, OCTOBER 9, 2018, at Crystal City Hall, at which time they will be publicly opened and read aloud, for the furnishing of all design, labor and materials for the construction of:

**19,945 L.F.- 6 inch, 8 inch and 10 inch Sanitary Sewer CIPP Lining
345 L.F. – 15 inch Storm Sewer CIPP Lining**

Bids shall be on the forms provided for that purpose and according to the Contract Documents dated

September 10, 2018, which were prepared by the City of Crystal's Engineering Department.

Bid forms and Contract Documents may be examined at the office of the City Engineer, 4141 Douglas Drive North, Crystal, Minnesota 55422 (763-531-1161).

Complete Digital image copies of the Bidding Documents are available at www.questcdn.com for a fee of \$15.00 by entering eBidDoc™ Number 5957805 on the website's Project Search page. For assistance and free membership registration, contact QuestCDN at 952.233.1632 or info@questcdn.com.

Paper copies of the Bidding Documents may be obtained for a fee of \$50.00 by applying to the City Engineer in person or writing at 4141 Douglas Drive North, Crystal, Minnesota 55422.

Bid security in the amount of 5% of the bid must accompany each bid in accordance with the Instructions to Bidders.

Bids shall be directed to the City Engineer, securely sealed and endorsed upon the outside wrapper, "BID FOR SANITARY SEWER AND STORM SEWER CIPP LINING, CITY PROJECT NO. 2019-01."

The City of Crystal reserves the right to reject any and all bids, to waive irregularities and informalities therein and to award the Contract in the best interests of the City.

The Crystal City Council will consider award of this contract at their regular meeting to be held at 7:00 p.m. on Tuesday, October 16, 2018, in the Council Chambers at 4141 Douglas Drive North, Crystal, Minnesota. The substantial completion date for all work is July 19, 2019, with all work to be completed by August 16, 2019. Work under this contract being performed in Becker Park (Pipe ID# 221, 222 and 223) must be completed by no later than January 15, 2019

Christina Serres
City Clerk
City of Crystal, Minnesota

Published in the
Crystal-Robbinsdale Sun Post
September 27, 2018
860247